

Order 126-16/17

Passage: 8-0 (Mavodones absent) on 2/22/2017

Effective 3/4/2017

ETHAN K. STRIMLING (MAYOR)
BELINDA S. RAY (1)
SPENCER R. THIBODEAU (2)
BRIAN E. BATSON (3)
JUSTIN COSTA (4)

**CITY OF PORTLAND
IN THE CITY COUNCIL**

DAVID H. BRENERMAN (5)
JILL C. DUSON (A/L)
PIOUS ALI (A/L)
NICHOLAS M. MAVODONES, JR (A/L)

**ORDER APPROVING AGREEMENT BETWEEN PORTLAND AND MAINE
DEPARTMENT OF TRANSPORTATION
RE: VERANDA STREET PAVING**

ORDERED, that the two-party agreement between the Maine Department of Transportation and the City of Portland, for construction on the section of Veranda Street between Wordsworth Street and the Martin's Point Bridge, WIN 018631, is hereby approved in substantially the form attached hereto; and

BE IT FURTHER ORDERED, that the City Council hereby authorizes the City Manager or his or her designee to execute said documents and any other related documents necessary or convenient to carry out the intent of said documents and this Order.



<i>MaineDOT use only</i>
TEDOCS #: _____
CT #: _____
CSN #: _____
PROGRAM: _____

**MAINE DEPARTMENT OF TRANSPORTATION
MUNICIPAL/STATE AGREEMENT**

PROPOSED IMPROVEMENTS TO VERANDA STREET

<i>(MaineDOT Use Only)</i>	
Project Location: <u>Portland</u>	Estimated Municipal Share: <u>\$86,750.00</u>
State WIN #: <u>18631.00</u>	Vendor Customer #: <u>17A12144</u>
Federal Aid Project #: <u>STP-1863(100)</u>	Agreement Begin Date: _____
	Agreement End Date: <u>(3 years from the date last signed below)</u>

This Agreement is entered into between the Maine Department Of Transportation (hereafter the “MaineDOT”) and the Municipality of Portland, a municipal corporation located in the County of Cumberland (hereafter the “Municipality”) (hereinafter the “Parties”) regarding the planning, development, design, right of way, construction, cost sharing and reimbursement for a project to make improvements to Veranda Street, in Portland, Maine, (hereafter Project) as follows:

The following checked appendices are hereby incorporated into this Agreement by reference:

- Appendix A – Project scope, cost sharing, and payment schedule
- Appendix B – Perpetual Bicycle/Pedestrian Facility Maintenance
- Appendix B – Perpetual Landscape Maintenance
- Appendix B – Perpetual Operation and Maintenance of Lighting/Flashing Beacon and/or signage and associated light(s)
- Appendix B – Perpetual Traffic Signal Operation and Maintenance
- Appendix B – Perpetual Bridge Lighting/Approach Lighting Maintenance & Snow Plowing
- Appendix C – Additional work requested by Municipality

- A.** MaineDOT agrees to procure and administer a contract to construct the Project in accordance with the plans and specifications developed by MaineDOT and, subject to Department approval. This would include any additional plans, specifications and estimates furnished by the Municipality. Please refer to Appendix A of this Agreement for the outline of the scope, limits of work and cost sharing.
- B.** MaineDOT shall be the sole administrator of this contract. MaineDOT will pay all project costs, subject to cost sharing by the Municipality, when applicable, as specified in this agreement. Neither MaineDOT nor its contractors will be required to pay for inspections and permits from the Municipality.
- C.** MaineDOT reserves the right to terminate the Project for any reason prior to the award of a contract to construct the Project. MaineDOT also reserves the right to terminate all provisions pertaining to work requested by the Municipality at any time prior to the award of a contract to construct the Project

because of any failure by the Municipality to meet any of the conditions and stipulations set forth in this Agreement.

- D.** Upon acceptance of plans, specifications and estimates, MaineDOT shall solicit competitive bids for the Project. Upon acceptance of the lowest acceptable responsive, responsible bid to construct the Project and fulfillment of all terms set forth herein, MaineDOT will submit the information to the Municipality, who will have up to five (5) business days to review the information and notify MaineDOT of any questions or concerns. If MaineDOT is not presented with any questions or concerns during the time allotted all decisions pertaining to the acceptance of the bids, the award and administration of the contract and all payments thereunder shall be the sole discretion of MaineDOT.
- E.** The Municipality, at its election, may request that changes be made or work added to the Project during the period of construction, provided the Municipality agrees in writing to pay any additional cost plus an amount not to exceed ten (10%) percent of such construction cost to cover all necessary engineering, inspection and administrative costs associated therewith, unless specified otherwise. All such requests shall be subject to approval by MaineDOT. In the event that such changes or work are approved for federal participation in the cost thereof, such additional cost may be reduced to the non-federal share.
- F.** The Municipality agrees to allow MaineDOT's contractor to control all traffic through the work areas in accordance with the Traffic Control Plan approved by MaineDOT. The development of the Traffic Control Plan will follow the process outlined below:

 - 1. The PM will submit the project for Traffic Analysis and Movement Evaluation (TAME), when possible, approximately one year prior to advertisement. Once the results are received, the PM/Regional Traffic Engineer will discuss the proposed project with the Municipality (scope, limits, day or night work, work window, etc).
 - 2. The Municipality will comment on their concerns/issues (two week timeframe allowed).
 - 3. The PM & Designer will incorporate these comments where practical based on engineering judgment.
 - 4. If the Municipality desires, a meeting will be held prior to PS&E to review the project design, Special Provision 105 – Limitations of Operations, Special Provision 107 - Time, etc.
 - 5. The Municipality will have the opportunity to review and comment.
- G.** The Municipality agrees to alter, move, relocate or remove, or cause to be, at no cost to the Project, any municipal property, including all fixtures, facilities or monuments, located on, under or above the ground, as necessary to permit construction of the Project, which has not otherwise been provided for during the development of the Project. Any work necessary to do so during the period of construction shall be coordinated with the contractor for the Project.
- H.** The Municipality will, at no cost to MaineDOT, assure proper adjustment, relocation, or repair of any portion of a service, whether above or below ground, that is located within the limits of the highway right-of-way and connected to any municipal utility, which might become necessary to permit construction of the Project. The Municipality agrees to hold MaineDOT harmless from any claims for damages occurring as a result thereof.

- I.** The Municipality agrees that during and after construction it will apply the requirements of the most recent version of MaineDOT's "Utility Accommodation Rules" as the minimum guidelines not withstanding any municipal rules that are more lenient.
- J.** To the extent that it is statutorily responsible therefore, the Municipality agrees to provide utilities, and to maintain all improvements and fixtures constructed, installed or furnished as a part of the Project in such a manner as necessary to preserve the use and function thereof for the expected period of their normal useful life as determined by accepted engineering and/or industry standards. To the extent any warranty exists for said improvements or fixtures, said warranty shall be first relied on by MaineDOT to address maintenance and/or repairs described in this paragraph.
- K.** The Municipality agrees that except for an emergency, or as allowed in § 3351-A, it will prohibit the excavation of the highway within the limits of the Project for a period of at least five (5) years after completion of the Project, and agrees to make all necessary notifications to abutters and occupants of the highway as otherwise required of any city government under the provisions of 23 M.R.S.A. § 3351. Thereafter, all future excavations within the right-of-way of the Project shall be regulated and controlled in the manner specified by MaineDOT in its most recent "Utility Accommodation Rules", which is incorporated herein and made a part hereof by reference.
- L.** The Municipality will be responsible to keep new or replaced/rehabilitated pedestrian facilities in usable condition.
- M.** The Municipality agrees to keep the right-of-way of the Project inviolate from all encroachments and agrees to remove, or cause to be removed, anything that may encroach thereon.
- N.** When applicable the Municipality agrees to regulate all entrances to the highway within the limits of the Project in accordance with the provisions of 23 M.R.S.A. § 704.
- O.** The Municipality with city council approval agrees to limit all on-street parking to the parking spaces as designed and constructed under the Project.
- P.** MaineDOT shall have all of its common law, equitable and statutory rights of set-off. These rights shall include, but not be limited to MaineDOT's option to withhold for the purposes of set-off any monies owed to the Municipality with regard to this Agreement and any other agreement with MaineDOT, including any agreement for a term commencing prior to the term of this Agreement, plus any amounts owed to the Municipality for any other contract with any State of Maine department or agency.
- Q.** To the extent permitted by law, the Municipality shall indemnify, defend and hold harmless MaineDOT, its officers, agents and employees from all claims, suits or liabilities arising from any negligent or wrongful act, error or omission by the Municipality, its officials, employees, agents, consultants or contractors. Nothing herein shall waive any defense, immunity or limitation of liability that may be available to either party under the Maine Tort Claims Act (14 M.R.S. Section 8101 et seq.) or any other privileges or immunities provided by law. *Any other provision of this agreement to the contrary notwithstanding, this provision shall survive any termination or expiration of this Agreement.*
- R.** MaineDOT may postpone, suspend, abandon or otherwise terminate this Agreement upon thirty (30) days written notice to the Municipality and in no event shall any such action be deemed a breach of contract. Postponement, suspension, abandonment or termination may be taken for any reason by

MaineDOT or specifically as the result of any failure by the Municipality to perform any of the services required under this Agreement to the satisfaction of MaineDOT.

In the event of Project termination, all provisions of this Agreement shall become null and void except for those set forth under *Appendices A and C, if attached to this Agreement, as well as those provisions that by their very nature are intended to survive.*

- S. The Municipality certifies, by signing this Agreement, that neither it nor its principals are presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal department or agency. If the Municipality is unable to certify to this statement, it shall attach an explanation to this Agreement. The Municipality shall promptly notify MaineDOT if it or its principals becomes debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this transaction by any Federal department or agency.
- T. The Parties agree to: comply with and abide by all applicable State and Federal laws, statutes, rules, regulations, standards and guidelines, including the MUTCD and OSHA standards, and Agreement provisions; avoid hindering each other’s performance; fulfill all obligations diligently; and cooperate in achievement of the intent of this Agreement.
- U. All provisions of this Agreement, *except those provided above in Paragraphs J-Q and those that by their very nature are intended to survive*, shall expire at Project final voucher, or upon final payment by the Municipality of any Project costs as hereinbefore provided, whichever occurs later.
- V. Anything herein to the contrary notwithstanding, the Municipality acknowledges and agrees that although the execution of this agreement by MaineDOT manifests its intent to honor its terms and to seek funding to fulfill any obligations arising hereunder, by law any such obligations are subject to available budgetary appropriations by the Maine Legislature and, therefore, this agreement does not create any obligation on behalf of MaineDOT in excess of such appropriations.
- W. No assignment of this agreement is contemplated, and in no event shall any assignment be made without the express written permission of MaineDOT.

IN WITNESS WHEREOF, the Parties hereto have executed this AGREEMENT in duplicate effective on the day and date last signed below.

MUNICIPALITY OF PORTLAND

MAINE DEPARTMENT OF TRANSPORTATION

By: _____
Jon Jennings

By: _____
William Pulver

(Date Signed)

(Date Signed)

I certify that the signature above is true and accurate. I further certify that the signature, if electronic: (a) is intended to have the same force as a manual signature; (b) is unique to myself; (c) is capable of verification; and (d) is under the sole control of myself.

APPENDIX A
PROJECT SCOPE AND COST SHARING
MAINE DEPARTMENT OF TRANSPORTATION
MUNICIPAL/STATE AGREEMENT
Transportation Improvement Project

MUNICIPALITY OF PORTLAND

PROPOSED IMPROVEMENTS TO VERANDA STREET

FEDERAL AID PROJECT NO. STP-1863(100)

STATE PROJECT IDENTIFICATION NUMBER (WIN) 18631.00

Project Scope: 3/4" overlay beginning at Wordsworth Street and extending to Martins Point Healthcare entrance.

Funding Outline: The Total Project Estimated Cost is \$ 311,000.00 , and the Parties agree to share costs through all stages of the Project under the terms outlined below.

Work Element	Municipal Share		Project Share				Total Cost
			MPO	Portion	MaineDOT (State) Portion		
	%	\$	%	\$	%	\$	\$
Preliminary Engineering	25.0%	\$ 2,000.00	75.0%	\$ 6,000.00	0.0%	\$ -	\$ 8,000.00
Right of Way	25.0%	\$ -	75.0%	\$ -	0.0%	\$ -	\$ -
Construction	25.0%	\$ 62,750.00	75.0%	\$ 188,250.00	0.0%	\$ -	\$ 251,000.00
Construction Engineering	25.0%	\$ 10,000.00	75.0%	\$ 30,000.00	0.0%	\$ -	\$ 40,000.00
PROJECT SHARES		\$ 74,750.00		\$ 224,250.00		\$ -	\$ 299,000.00
Total Cost of Additional Work Requested by Municipality (Below)	100.0%	\$ 12,000.00					
TOTAL ESTIMATED MUNICIPAL SHARE (Receivable Amount)		\$ 86,750.00					

(Check if applicable)

Additional Work as outlined in Appendix C to this Agreement.

Funding Outline: The Municipality agrees to pay 100% of the costs for the work outlined below.

Additional Work	Cost: 100% Municipal Share	
Sewer Adjusts (12 EA @ \$1000)	\$	12,000.00
TYPE OF WORK	\$	-
TYPE OF WORK	\$	-
TOTAL COST OF ADDITIONAL WORK REQUESTED BY MUNICIPALITY	\$	12,000.00

Payment:

The Municipality shall submit payment to MaineDOT within 30 days from the invoice date.

1. Prior to award of the contract for Project construction, the Municipality will be invoiced a portion of its share of the cost of the Project. Invoicing will include the following:
 - a. 100% of the local share of the Preliminary Engineering and Right of Way costs; plus
 - b. Fifty percent (50%) of the local share of the Construction and Construction Engineering cost based on the total bid price of the Project; plus
 - c. 100% of all additional work requested by the Municipality.

2. Final Voucher Payment to the Contractor. A final bill will be created following MaineDOT's final voucher payment to the Contractor, after all quantities are verified, and any required adjustments have been made. The cost of the work for which MaineDOT will bill the Municipality shall be determined by the contract prices and the completed quantities of the work items or, in the event of termination, the local share of Project development cost to the point of termination as stipulated above. The final invoice will include the Municipality's share of any remaining costs.

Invoicing Schedule: The Municipal Payment Schedule shown below includes estimated invoicing dates based upon the estimated schedule and estimated cost of the Project:

Municipality Name	Receivable Amount	Estimated Invoice Date
Portland	\$46,750.00	4/1/2017
Portland	\$40,000.00	12/1/2017
Portland	Balance	12/1/2018
Total Receivable Amount:	\$86,750.00	

APPENDIX C
Additional Work

MAINE DEPARTMENT OF TRANSPORTATION
MUNICIPAL/STATE AGREEMENT
Transportation Improvement Project

MUNICIPALITY OF PORTLAND

PROPOSED IMPROVEMENTS TO VERANDA ST

FEDERAL AID PROJECT NO. STP-1863(100)
STATE PROJECT IDENTIFICATION NUMBER (WIN) 18631.00

1. Description of Work Being Added to Project By The Municipality:

Sewer structure adjustments

2. The Municipality agrees to furnish all plans, specifications and estimates necessary to include additional work under the Project; No - Disregard this Section, or Yes - as follows:

- a) All plans and specifications shall conform to the standards used by MaineDOT as set forth in the latest version of its "*Highway Design Guide*" and "*Standard Details*" and comply with MaineDOT's Utility Accommodation Rules.
- b) All plans shall be size "D" drawings measuring 22 inches by 36 inches reproducible in black and white print.
- c) All specifications shall be printed on 8-1/2 inch wide by 11 inch long paper suitable for binding in MaineDOT's proposal book.
- d) The Municipality shall provide a detailed engineer's estimate of the cost of such additional work calculated in a manner acceptable to MaineDOT and allowable for bidding. The Municipality agrees that all cost information developed for such bidding shall be kept confidential pursuant to the provisions of Title 23 of the Maine Revised Statutes Annotated (M.R.S.A.) Section 63.
- e) The Municipality shall obtain all permits, licenses, releases and approvals necessary or incidental to the additional work described in Section 1 above.
- f) The submission of all plans, specifications and estimates; as well as all permits, licenses, releases and approvals shall be done in such a timely manner as not to unreasonably delay MaineDOT's schedule for soliciting bids to construct the Project.
- g) The Municipality may utilize the electronic exchange of CADD data; the Municipality must accept pertinent electronic input data as specified by MaineDOT. A copy of MaineDOT's specifications can be found on its website under Business and CADD support. It is the

responsibility of the Municipality to translate this data into other formats required for use in their design software.

3. Following solicitation of competitive bids for the Project under Paragraph D of the Agreement; but before award of a contract to construct the Project that includes additional work as described in Section 1 above; action must be taken by the Municipality:

- a) If the bid price received for such additional work exceeds the detailed engineers estimate by any more than ten (10%) percent, the Municipality may reject such bid price by notifying MaineDOT in writing within five (5) business days following the opening of such bids. The Municipality may waive such right by doing so in writing anytime prior to or during such period. Otherwise, all decisions pertaining to the acceptance of bids and the award of any construction contract shall be the sole discretion of MaineDOT.
- b) If the bid price for such additional work is acceptable to the Municipality, the Municipality shall pay MaineDOT, an amount equal to the Municipality's share of the estimated cost of such additional work based upon the prices of the successful bidder. Following receipt of payment, MaineDOT agrees to award a contract to construct the Project including the additional work.
- c) The parties agree that any additional adjustments to the amount of any payment or deposit made pursuant to the provisions of subparagraph b) above because of any differences between estimated and actual quantities which effects the actual cost of such additional work shall be due and payable upon determination of final quantities, unless MaineDOT determines that the actual cost of such additional work is expected to differ measurably from the amount of such payment, due to changes in quantities placed or work performed during the period of construction.