Order 185-17/18

Passage: 8-0 (Ali absent) on 4/18/2018 Effective 4/28/2018
ETHAN K. STRIMLING (MAYOR) KIMBERLY COOK (5
BELINDA S. RAY (1) CITY OF PORTLAND JILL C. DUSON (N(Lg
SPENCER R. THIBODEAU (2) IN THE CITY COUNCIL PIOUS ALI (A/L)
BRIAN E. BATSON (3) NICHOLAS M. MAVODONES, JR (A/L)

JUSTIN COSTA (4)

ORDER APPROVING THE AGREEMENT BETWEEN PORTLAND
AND MAINE DEPARTMENT OF TRANSPORTATION
RE: PAVING VALLEY STREET BETWEEN PARK AVENUE AND ST. JOHN STREET

ORDERED, that the Agreement between the City of Portland and the Maine Department of
Transportation for pavement preservation on Valley Street from Park Avenue to
St. John Street, with the MDOT identification number of 023410.00, is hereby
approved in substantially the form attached hereto; and

BE IT FURTHER ORDERED, that the City Council hereby authorizes the City Manager or his or
her designee to execute said documents and any other related documents
necessary or convenient to carry out the intent of said documents and this Order.
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MAINE DEPARTMENT OF TRANSPORTATION
MUNICIPAL/STATE AGREEMENT

PROPOSED IMPROVEMENTS TO VALLEY STREET

(MaineDOT Use Only)
Project Location: Portland Estimated Municipal Share: $78.880.00
State WIN #: 23410.00 Vendor Customer #: 17A12144
Federal Aid Project #: N/A Agreement Begin Date:

Agreement End Date: (5 years from the date last signed below)

This Agreement is entered into between the Maine Department of Transportation (hereafter the
MaineDOT) and the Municipality of Portland, a municipal corporation located in the County of Cumberland
(hereafter the “Municipality”) (collectively hereinafter the “Parties”).

RECITALS

A. The scope of work that is the subject of this Agreement consists of making improvements to Valley
Street, in Portland, Maine, (hereafter the “Project”).

B. The Parties have a mutual interest in ensuring that the Project is delivered on a reasonable schedule
and within the programmed budget, using a process that maximizes communication and cooperation
between the Parties.

C. This Agreement is intended to cover the roles and responsibilities of the Parties during the design,
permitting and right-of-way phases of Project development from Project inception through
completion of the Project’s Plans, Specifications and Estimate (PS&E). This Agreement is further
intended to establish the financial obligations of each Party, including that of full Project
development through construction.

AGREEMENT

NOW, THEREFORE, in accordance with the foregoing, the Parties agree as follows:

D. The following checked appendices are hereby incorporated into this Agreement by reference:

X]Appendix A — Project scope, cost sharing, and payment schedule

[ ]Appendix B — Perpetual Bicycle/Pedestrian Facility Maintenance

[]Appendix B — Perpetual Drainage Maintenance

[ ]Appendix B — Perpetual Landscape Maintenance

[ ]Appendix B — Perpetual Operation and Maintenance of Lighting/Flashing Beacon and/or
signage with associated light(s)

[]Appendix B — Perpetual Traffic Signal Operation and Maintenance

[ ]Appendix B — Perpetual Bridge Lighting/Approach Lighting Maintenance & Snow
Plowing

XlAppendix C — Additional work requested by Municipality



E. Agreement Administration:

1. MaineDOT agrees to procure and administer a contract to construct the Project in accordance
with the plans and specifications developed by MaineDOT.  This would include any additional
plans, specifications and estimates furnished by the Municipality and approved by MaineDOT.
Please refer to Appendix A of this Agreement for the outline of the scope, limits of work and
cost sharing.

2. MaineDOT shall be the sole administrator of the contract to construct the Project. MaineDOT
will pay all Project costs, subject to cost sharing by the Municipality, when applicable, as
specified in this Agreement. Neither MaineDOT nor its contractors will be required to pay for
inspections and permits from the Municipality.

3. Upon acceptance of plans, specifications and estimates (PS&E), MaineDOT shall solicit
competitive bids for the Project. Upon acceptance of the lowest acceptable responsive,
responsible bid to construct the Project and fulfillment of all terms set forth herein, MaineDOT
will submit the information to the Municipality, who will have up to five (5) business days to
review the information and notify MaineDOT of any questions or concerns. If MaineDOT is
not presented with any questions or concerns in the time allotted all decisions pertaining to the
acceptance of the bids, the award and administration of the contract and all payments thereunder
shall be the sole discretion of MaineDOT.

F. Changes to Project Scope:

4. The Municipality, at its election, may request that changes be made or work added to the Project
during the period of construction, provided the Municipality agrees in writing to pay any
additional cost plus an amount not to exceed ten (10%) percent of such construction cost to cover
all necessary engineering, inspection and administrative costs associated therewith, unless
specified otherwise. All such requests shall be subject to MaineDOT approval. In the event that
the cost of these changes or work are approved for federal participation, the Municipality’s
additional cost may be reduced by the amount of the federal contribution.

G. Traffic Control:

5. The Municipality agrees to allow MaineDOT's contractor to control all traffic through the work
areas in accordance with the Traffic Control Plan approved by MaineDOT. The development of
the Traffic Control Plan will follow the process outlined below:

i. MaineDOT’s Project Manager (PM) will, when possible, submit the Project for Traffic
Analysis and Movement Evaluation (TAME), approximately one year prior to
advertisement. Once the results are received, the PM/Regional Traffic Engineer will
discuss the proposed Project with the Municipality (scope, limits, day or night work,
work window, etc).

ii. The Municipality will comment on their concerns/issues related to the Traffic Control
Plan within two (2) weeks of receipt.

iii. MaineDOT’s PM & Designer will incorporate these comments where practical based

on engineering judgment.
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iv. If the Municipality desires, a meeting will be held prior to PS&E to review the Project
design, Special Provision 105 — Limitations of Operations, Special Provision 107 -
Time, etc.

H. Utilities

6. The Municipality will, at no cost to MaineDOT, assure proper adjustment, relocation, or repair
of any portion of a utility service, whether above or below ground, that is located within the
limits of the highway right-of-way and connected to any municipal utility, which might become
necessary to permit construction of the Project. The Municipality agrees to hold MaineDOT
harmless from any claims for damages occurring as a result thereof.

7. The Municipality agrees that during and after construction it will apply the requirements of the
most recent version of MaineDOT’s “Utility Accommodation Rules” as the minimum guidelines
not withstanding any municipal rules that are more lenient.

8. To the extent that it is statutorily responsible therefore, the Municipality agrees to provide
utilities, and to maintain all improvements and fixtures constructed, installed or furnished as a
part of the Project in such a manner as necessary to preserve the use and function thereof for the
expected period of their normal useful life as determined by accepted engineering and/or industry
standards. To the extent any warranty exists for said improvements or fixtures, said warranty
shall be first relied on by MaineDOT to address maintenance and/or repairs described in this
paragraph.

I. Governing Law:

9. The Municipality agrees that except for an emergency, or as allowed in 23 M.R.S.A. § 3351-A,
it will prohibit the excavation of the highway within the limits of the Project for a period of at
least five (5) years after completion of the Project, and agrees to make all necessary notifications
to abutters and occupants of the highway as otherwise required of any municipal government
under the provisions of 23 M.R.S.A. § 3351. Thereafter, all future excavations within the right-
of-way of the Project shall be regulated and controlled in the manner specified by MaineDOT in
its most recent “Utility Accommodation Rules”, which is incorporated herein and made a part
hereof by reference.

10. The Parties agree to: comply with and abide by all applicable State and Federal laws, statutes,
rules, regulations, standards and guidelines, including the MUTCD and OSHA standards, and
Agreement provisions; avoid hindering each other’s performance; fulfill all obligations
diligently; and cooperate in achievement of the intent of this Agreement.

J. Municipality’s Responsibility:

11. The Municipality agrees to alter, move, relocate or remove, or cause to be, at no cost to the
Project, any municipal property, including all fixtures, facilities or monuments, located on, under
or above the ground, as necessary to permit construction of the Project, which has not otherwise
been provided for during the development of the Project. Any work necessary to do so during
the period of construction shall be coordinated with the contractor for the Project.

12. The Municipality will be responsible to keep new or replaced/rehabilitated pedestrian facilities
in usable condition including snow and ice control.
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13. The Municipality agrees to keep the right-of-way of the Project inviolate from all encroachments
and agrees to remove, or cause to be removed, anything that may encroach thereon.

14. When applicable, the Municipality agrees to regulate all entrances to the highway within the
limits of the Project in accordance with the provisions of 23 M.R.S.A. § 704.

15. When applicable, the Municipality agrees to limit all on-street parking to the parking spaces as
designed and constructed under the Project.

K. Termination:

16. MaineDOT reserves the right to terminate the Project for any reason prior to the award of a
contract to construct the Project. MaineDOT also reserves the right to terminate all provisions
pertaining to work requested by the Municipality at any time prior to the award of a contract to
construct the Project due to failure by the Municipality to comply with any of the conditions and
stipulations set forth in this Agreement.

17. MaineDOT may postpone, suspend, abandon or otherwise terminate this Agreement upon thirty
(30) days written notice to the Municipality and in no event shall any such action be deemed a
breach of contract. Postponement, suspension, abandonment or termination may be taken for
any reason by MaineDOT or specifically as the result of any failure by the Municipality to
perform any of the services required under this Agreement to MaineDOT’s satisfaction.

In the event of Project termination, all provisions of this Agreement shall become null and void
except for those provisions that by their very nature are intended to survive.

L. Miscellaneous Provisions:

18. Debarment. The Municipality certifies, by signing this Agreement, that neither it nor its
principals are presently debarred, suspended, proposed for debarment, declared ineligible or
voluntarily excluded from participation in this transaction by any Federal department or agency.
If the Municipality is unable to certify to this statement, it shall attach an explanation to this
Agreement. The Municipality shall promptly notify MaineDOT if it or its principals becomes
debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from
participation in this transaction by any Federal department or agency.

19. All provisions of this Agreement, except those that by their very nature are intended to survive,
shall expire at Project final voucher, or upon final payment by the Municipality of any Project
costs as hereinbefore provided, whichever occurs later.

20. Non-Appropriation. Anything herein to the contrary notwithstanding, the Municipality
acknowledges and agrees that although the execution of this agreement by MaineDOT manifests
its intent to honor its terms and to seek funding to fulfill any obligations arising hereunder, by
law any such obligations are subject to available budgetary appropriations by the Maine
Legislature and, therefore, this agreement does not create any obligation on behalf of MaineDOT
in excess of such appropriations.

21. Assignment. No assignment of this agreement is contemplated, and in no event shall any
assignment be made without the express written permission of MaineDOT.
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22. Notice. Any communications, requests or notices required or appropriate to be given under this
Agreement shall be in writing and mailed via U.S. Mail, Certified or Registered, Return Receipt
Requested or sent via a recognized commercial carrier such as, but not limited to Federal
Express, that requires a return receipt delivered to the sending party. Alternatively,
communication may be sent via email and shall satisfy the delivery requirements of this section
through express acknowledgement of receipt by the receiving party. Said communications,
requests or notices shall be sent to the other party as follows:

MaineDOT: Maine Department of Transportation
16 State House Station
Augusta, ME 04333-0016
Attn.: Robert Betz
Email: robert.k.betz@maine.gov

Municipality: City of Portland
389 Congress St
Portland, ME 04101
Attn.: Jon Jennings
Email: citymanager@portlandmaine.gov

IN WITNESS WHEREOQF, the Parties hereto have executed this AGREEMENT effective on the day and
date last signed below.

MUNICIPALITY OF PORTLAND MAINE DEPARTMENT OF TRANSPORTATION
By: By:

Jon Jennings, City Manager William A. Pulver, Director
Bureau of Project Development

(Date Signed) (Date Signed)

I certify that the signature above is true and accurate. | further certify that the signature, if electronic: (a) is intended to have the same
force as a manual signature; (b) is unique to myself; (c) is capable of verification; and (d) is under the sole control of myself.
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Project Information

Municipality Name: Portland
Federal Aid Project #: N/A
WIN: 23410.00

APPENDIX C
ADDITIONAL WORK

MAINE DEPARTMENT OF TRANSPORTATION
Transportation Improvement Project

1. Description of Work Being Added to Project by the Municipality:
Highway resurfacing on Valley Street and sewer items.

2. The Municipality agrees to furnish all plans, specifications and estimates necessary to include
additional work under the Project; No X - Disregard this Section, or Yes []- as follows:

a) All plans and specifications shall conform to the standards used by MaineDOT as set forth in
the latest version of its "Highway Design Guide" and "Standard Details" and comply with
MaineDOT's Utility Accommodation Rules.

b) All plans shall be size "D" drawings measuring 22 inches by 36 inches reproducible in black
and white print.

¢) All specifications shall be printed on 8-1/2 inch wide by 11 inch long paper suitable for
binding in MaineDOT's proposal book.

d) The Municipality shall provide a detailed engineer's estimate of the cost of such additional
work calculated in a manner acceptable to MaineDOT and allowable for bidding. The
Municipality agrees that all cost information developed for such bidding shall be kept
confidential pursuant to the provisions of Title 23 of the Maine Revised Statutes Annotated
(M.R.S.A.) Section 63.

e) The Municipality shall obtain all permits, licenses, releases and approvals necessary or
incidental to the additional work described in Section 1 above.

f) The submission of all plans, specifications and estimates; as well as all permits, licenses,
releases and approvals shall be done in such a timely manner as not to unreasonably delay
MaineDOT's schedule for soliciting bids to construct the Project.

g) The Municipality may utilize the electronic exchange of CADD data; the Municipality must
accept pertinent electronic input data as specified by MaineDOT. A copy of MaineDOT’s
specifications can be found on its website under Business and CADD support. It is the
responsibility of the Municipality to translate this data into other formats required for use in
their design software.



3. Following solicitation of competitive bids for the Project under Paragraph D of the Agreement;

but before award of a contract to construct the Project that includes additional work as described

in Section 1 above; action must be taken by the Municipality:

a)

b)

If the bid price received for such additional work exceeds the detailed engineers estimate by any
more than ten (10%) percent, the Municipality may reject such bid price by notifying MaineDOT
in writing within five (5) business days following the opening of such bids. The Municipality
may waive such right by doing so in writing anytime prior to or during such period. Otherwise,
all decisions pertaining to the acceptance of bids and the award of any construction contract shall
be the sole discretion of MaineDOT.

If the bid price for such additional work is acceptable to the Municipality, the Municipality shall
pay MaineDOT, an amount equal to the Municipality’s share of the estimated cost of such
additional work based upon the prices of the successful bidder. Following receipt of payment,
MaineDOT agrees to award a contract to construct the Project including the additional work.

The parties agree that any additional adjustments to the amount of any payment or deposit made
pursuant to the provisions of subparagraph b) above because of any differences between
estimated and actual quantities which effects the actual cost of such additional work shall be due
and payable upon determination of final quantities, unless MaineDOT determines that the actual
cost of such additional work is expected to differ measurably from the amount of such payment,
due to changes in quantities placed or work performed during the period of construction.

2/21/18
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